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Standard Project Agreement for Funding and Administration 
between 

Central Virginia Transportation Authority 
and 

Virginia Department of Transportation 

CVTA Project Number:  

This Standard Project Agreement for Funding and Administration (the 
“Agreement") is made and executed in duplicate on this [●] day of [●], as between the 
Central Virginia Transportation Authority ("CVTA") and the Virginia Department of 
Transportation ("VDOT"). 

WITNESSETH 

WHEREAS, the 2020 Virginia General Assembly adopted and enacted into law 
House Bill 1541, 2020 Va. Acts Chapter 1235 (“Chapter 1235”); and 
 

WHEREAS, Chapter 1235 establishes CVTA pursuant to Chapter 37 of Title 33.2 
of the Code of Virginia (the “CVTA Act”); and 

 
WHEREAS, Chapter 1235 provides for imposition of certain state taxes in 

localities comprising Planning District 15, and further provides that the revenues derived 
from such taxes be deposited in the Central Virginia Transportation Fund (the “Fund”) 
and used solely for transportation purposes benefiting the localities comprising Planning 
District 15, and certain administrative and operating expenses pursuant to Va. Code § 
33.2-3706(B); and  
 

WHEREAS, Chapter 1235 establishes the Fund and specifies that all revenues 
dedicated to the Fund pursuant to Va. Code § 58.1-638 and Va. Code §§ 58.1-2291 et 
seq. shall be paid into the state treasury, credited to the Fund, and the amounts so 
dedicated deposited monthly by the Comptroller (such amounts, together with interest 
earned thereon, are the “CVTA Revenues”); and 
 

WHEREAS, CVTA and VDOT have determined it is desirable to work 
cooperatively to ensure the most effective and efficient  delivery and implementation of 
CVTA projects with CVTA Revenues and other state and federal transportation funding 
sources; and 
 
 WHEREAS, VDOT is the Virginia state agency responsible for building, 
maintaining and operating the interstate, primary, and secondary state highway systems 
(“VDOT Highways”); and 

WHEREAS, in light of VDOT’s responsibilities with respect to VDOT Highways, 
and CVTA’s responsibilities with respect to CVTA Revenues, VDOT and CVTA entered 
into a Memorandum of Agreement dated [●] (the “MOA”); and 
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WHEREAS, the MOA contemplates that CVTA and VDOT may, using the form of 
this Agreement (referred to as the “CVTA Model SPA” within the MOA), agree to 
undertake specific projects developed and/or administered by VDOT, and funded (in 
whole or in part) by CVTA Revenues; and 

WHEREAS, CVTA desires to proceed with the project set forth and described on 
Appendix A to this Agreement (the “Project”), and that such Project would benefit the 
cities and counties that are embraced by CVTA and it otherwise satisfies the 
requirements of the CVTA Act; and 

WHEREAS, VDOT agrees to administer and/or develop the Project in 
accordance with the budget (the “Project Budget”) and cashflow and construction 
schedule (the “Project Schedule”) set forth and described on Appendices A & B to this 
Agreement; and 

WHEREAS, CVTA desires to provide funding for the administration and/or 
development of the Project out of CVTA Revenues, subject to the terms, conditions, and 
limitations set forth herein; and 

WHEREAS, the Commonwealth Transportation Board (“CTB”) has the authority, 
pursuant to Va. Code § 33.2-214, to cause VDOT to enter into this Agreement and has 
authorized the Commissioner of Highways (the “Commissioner”) to enter into 
agreements with CVTA for project administration and development purposes, and Va. 
Code § 33.2-3708 authorizes CVTA to enter into this Agreement; and 

WHEREAS, CVTA’s governing body and the CTB have each authorized their 
respective designee(s) to execute this Agreement on their respective behalf(s) as 
evidenced by copies of each such entity's clerk's minutes or such other official 
authorizing documents, which are appended hereto as Appendix E. 

NOW, THEREFORE, in consideration of the foregoing premises and the mutual 
promises, covenants, and agreements contained herein, and other good and valuable 
consideration, the receipt and sufficiency of which are hereby acknowledged, VDOT 
and CVTA (each a “Party” and together, the “Parties”) agree as follows: 

ARTICLE I – Affirmative Covenants and Responsibilities of VDOT 
 

1. Diligent Work. VDOT shall complete or perform or cause to be completed or 
performed all work relating to the Project, as described in Appendix A, advancing 
such work diligently and ensuring that all work is completed in accordance with (i) 
any and all applicable federal, state, and local laws and regulations (“Applicable 
Law”), and (ii) all terms and conditions of this Agreement, including, without 
limitation, the Project Budget and Project Schedule reflected in Appendices A & 
B.   
 

2. Intended Purposes.  Subject to and consistent with the requirements of Article 
VII of this Agreement, upon final payment to all contractors for the Project, if the 
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Project is or is part of a VDOT Highway, VDOT shall use the Project for its 
intended purposes for the duration of the Project's useful life.  If the Project is or 
is part of a VDOT Highway, VDOT shall be responsible to operate and/or 
maintain the Project after its completion (including responsibility to correct any 
defects or to cause any defects to be corrected), and under no circumstances will 
CVTA have any responsibility or obligation to operate and/or maintain the Project 
(or correct defects with respect to the Project).  The provisions in this Section I.2 
will survive the completion of the Project under this Agreement and/or the 
expiration or termination of this Agreement. 
 

3. Selection of Contractors. VDOT shall select contractors, contract with 
contractors, and administer and enforce contracts all in a manner that is 
consistent in all material respects with the policies, procedures, and practices 
that VDOT uses where the state or VDOT bears the cost of a project; for 
example, VDOT shall use its customary policies, procedures, and practices 
relating to requesting bids/proposals, negotiating/finalizing terms and conditions 
of contracts (using VDOT’s standard terms/forms where applicable), and 
monitoring and enforcing performance of contracts. 
 

4. Performance Standards. VDOT shall perform or have performed in accordance 
with VDOT’s standards for highways, bridges, and tunnels all design and 
engineering, all environmental work, and all right-of-way acquisition, construction, 
contract administration, testing services, inspection services, or capital asset 
acquisitions, as is required by this Agreement or that may be necessary for 
completion of the Project pursuant to the terms of this Agreement.  If VDOT 
determines that a delay will more likely than not prevent the completion of a 
material phase of the Project (e.g., preliminary engineering or right-of-way 
acquisition), or the entire Project, in accordance with the Project Schedule, 
VDOT shall notify CVTA in writing and provide CVTA with such information as 
CVTA may reasonably request, including information pertaining to potential 
corrective measures and remedies against the contractor. 
 

5. Unsatisfactory Bids and Proposals. If bids or proposals received for any portion 
of the Project are not qualitatively consistent with VDOT’s standards for that work 
or quantitatively within VDOT’s projections for that work, each as determined by 
VDOT in its good faith judgment, VDOT shall seek [CVTA’s ]1 advice and 
consent to (i) undertake a new procurement, or (ii) recommend alternative 
measures to CVTA, and seek CVTA’s advice and consent regarding pursuit of 
those alternative measures.  If CVTA grants its written consent to a modification 

                                            
1 NOTE TO CVTA:  It is in both parties’ interest to identify an authorized representative to coordinate with VDOT, 

whether the Authority’s chairperson, or other chief executive.  It is not practical for VDOT to go to CVTA’s full 
governing body for each administrative task.  This comment applies throughout the SPA where references to the 
executive director has been deleted. 
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to the Project Budget and/or Project Schedule to permit VDOT to enter into a 
contract to perform the work, VDOT and CVTA will work reasonably and in good 
faith to amend Appendices A & B to reflect the modified Project Budget and 
Project Schedule.  
 

6. Multiple Funding Phases.  VDOT recognizes that, if the Project contains multiple 
funding phases (as reflected on Appendices A & B), for which CVTA will provide 
funding (as scheduled on Appendix B), CVTA may not have sufficient cash flows 
to accelerate scheduled Project funding.  In any circumstance where VDOT 
seeks to accelerate funding for the Project to the next funding phase, VDOT shall 
submit a written request to CVTA explaining VDOT's reasons why CVTA should 
authorize acceleration to the next funding phase.  CVTA will thereafter review the 
circumstances underlying the request in conjunction with Appendices A & B and 
CVTA's current and projected cash flow position and make a determination 
whether to authorize the requested accelerated funding.  The foregoing shall not 
prohibit VDOT from providing its own funds to accelerate a future funding phase 
of the Project and from requesting reimbursement from CVTA for having advance 
funded the relevant funding phase of the Project.  However, VDOT further 
recognizes that the timing of CVTA's reimbursement to VDOT for having advance 
funded a funding phase of the Project will be dependent upon CVTA's cash flow 
position at the time such a request for reimbursement is submitted and may be 
dependent upon the extent to which the reimbursement of any such advanced 
funding is otherwise consistent with the terms of this Agreement, including 
Appendix B. 
 

7. Updating Cash Flow Estimates. VDOT shall permit CVTA to periodically update 
cash flow estimates for the Project with the objective of keeping those estimates 
accurate throughout the life of the Project.  VDOT shall provide all available 
information reasonably required by CVTA so as to ensure and facilitate accurate 
cash flow estimates and accurate updates to those cash flow estimates 
throughout the life of the Project as described in Appendix B. 
 

8. Payment Requisitions; Reports.  VDOT shall provide to CVTA: 
 

a. No more frequently than monthly, payment requisitions consistent with 
Appendix C (and the most recently approved CVTA cash flow estimates) 
that include (i) CVTA's standard payment requisition(s), containing 
detailed summaries of actual Project costs incurred with supporting 
documentation as determined by CVTA, and (ii) certifications that all 
such costs were incurred in the performance of work for the Project as 
authorized by this Agreement.  Each payment requisition shall be in 
substantially the same form as set forth in Appendix C of this Agreement; 
[VDOT will endeavor to submit payment requisitions shall be made within 
90 days after any the corresponding eligible project expenses are 
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incurred by VDOT. and, however, CVTA will not be relieved of its duty to 
pay VDOT for payment requsitions submitted more than 90 days after the 
corresponding expenses were incurred by VDOT.]2 
 

b.  All monthly reports described on Appendix D.  
 

9. Use of Assets and CVTA’s Interest in Same. VDOT shall use the real property 
and appurtenances and fixtures thereto, capital assets, equipment and all other 
transportation facilities that are part of the Project and funded by CVTA under 
this Agreement ("Assets") for the designated transportation purposes of the 
Project and in accordance with Applicable Law throughout the useful life of each 
such Asset.  If VDOT intends to sell, convey, or dispose any Asset funded with 
CVTA funds or intends to use any Asset for a purpose inconsistent with this 
Agreement, VDOT shall notify CVTA in writing of any such intent before further 
action is taken by VDOT in furtherance thereof.  The Parties shall, thereafter, 
meet and confer to discuss what measures need to be taken regarding VDOT's 
proposed sale, conveyance, disposition, or use of any such Asset(s) so as to 
ensure compliance with all applicable requirements of the CVTA Act.  All 
recommendations and/or proposed remedial actions developed by the Parties' 
designated representatives during the meet and confer process shall be formally 
presented to CVTA and the Commissioner for their respective approvals. 
 

10. Return of Unexpended Funds.  VDOT shall release or return any unexpended 
funds to CVTA no later than ninety (90) days after final payment has been made,  
in respect of the Project. 
 

11. Accurate Financial Records. VDOT shall maintain complete and accurate 
financial records relative to the Project for all time periods as may be required by 
the Virginia Public Records Act and by all other Applicable Law. 
 

12. Original Drawings. VDOT shall maintain all original conceptual drawings and 
renderings, architectural and engineering plans, site plans, inspection records, 
testing records, and as built drawings for the Project for the time periods required 
by the Virginia Public Records Act and any other applicable records retention 
laws or regulations. [Throughout the project development process, VDOT will 
provide plans and electronic design files (conceptual, design, final construction 
and as-builts) to CVTA.]3 
 

                                            
2 NOTE TO CVTA:  90-day rule is fine as an aspiration.  But it is not always possible to requisition costs within 90 

days of incurrence; it would not be fair for VDOT to aborb these costs.   

3 NOTE TO CVTA:  VDOT is happy to provide whatever records CVTA wants.  But we cannot tell exactly what duty is 
intended by the new language proposed by CVTA.  Can CVTA clarify? 
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13. Reimbursements.  VDOT shall not use any funds provided by CVTA, including 
the funds specified on Appendix B, to pay any Project cost if the CVTA Act does 
not permit such Project cost to be paid with CVTA funds.  VDOT shall reimburse 
CVTA (or such other entity as may have provided funds) for all funds provided by 
CVTA (or on behalf of CVTA) and, to the extent applicable and permitted by 
Applicable Law, with interest earned at the rate earned by CVTA, that VDOT 
misapplied, used, or requisitioned in contravention of the CVTA Act or any other 
Applicable Law, or any term or condition of this Agreement. 
 

14. Reimbursements.  VDOT shall reimburse CVTA for all Project expenses incurred 
by the CVTA if, due to action or inaction solely by VDOT, federally-funded Project 
expenditures incurred are not reimbursed by the Federal Highway Administration 
(FHWA), or reimbursements are required to be returned to the FHWAor other 
applicable provisions of federal, state, or local law or regulations require such 
reimbursement. 
 
 

15.14. 4Compliance with Applicable Law. VDOT shall comply with all Applicable 
Law. 
 

16.15. Certification after Final Payment.  VDOT shall provide a certification to 
CVTA no later than ninety (90) days after final payment for the Project that 
VDOT adhered to all Applicable Law and all requirements of this Agreement. 
[Such certification  shall  include a copy of the VDOT single program audit in 
accordance with 2 CFR 200.501, Audit Requirements.]5 

 

ARTICLE II – Negative Covenants of VDOT 
 

1. Selection of Contracts; Use of Funds. VDOT shall not enter into any contract to 
perform the work related to the Project if (i) the cost of that contract would 
exceed the portion of the Project Budget reflected in Appendix B that is allocated 
to the work covered by that contract, (ii) the cost of that contract, when 
aggregated with the cost of all other contracts relating to the Project that have 
been, or are expected to be, entered into would exceed the Project Budget 
reflected in Appendix B, or (iii) the schedule in the contract for performing and 

                                            
4 NOTE TO CVTA:  With respect to deleted paragraph 14, federal reimbursement risk is on VDOT since it will 

administer the project and seek reimbursemet from federal sources.  CVTA does not have any exposure for 
federal reimbursements. 

5 NOTE TO CVTA:  Under review by VDOT financial.  Also, CFR reference discusses “single audit” veruse “program-
specific audit” but not “single program” audit.  What is the correct reference in this instance? 
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paying for the work related to the Project would be materially different (whether 
accelerated or delayed) from the Project Schedule set forth in Appendix B.  
 

2. Prohibition Against More Favorable Provisions. VDOT shall not include in any 
contract with a contractor working on the Project any term, condition or remedy in 
respect of Additional Costs that is more favorable to the contractor than the 
terms, conditions, or remedies VDOT includes in standard contracts where the 
state or VDOT bears the cost of the project. 

ARTICLE III – Representation and Warranties of VDOT 
 

1. VDOT represents and warrants that each of the Project Budget and Project 
Schedule (Appendices A & B) have been prepared in good faith, in accordance 
with the practices and procedures that VDOT uses for projects where the state or 
VDOT bears the cost of the project (including, without limitation, the practices 
used to price and budget services that may be internally sourced, such as 
Construction Engineering Inspection). 
 

2. VDOT represents that it is not acting as a partner or agent of CVTA; and nothing 
in this Agreement shall be construed as making any Party a partner or agent with 
any other Party. 

ARTICLE IV – VDOT Acknowledgments 
 

1. VDOT hereby acknowledges that VDOT is solely responsible for the 
administration and/or development of the Project and all engagements, 
commitments, and agreements with contractors.  VDOT shall ensure that 
VDOT’s contractors maintain surety bonds (or other project security) and 
insurance in amounts and with coverages that VDOT requires under its Road 
and Bridge Specifications for all work to be performed for the Project, and name 
CVTA and its members, officers, employees and, if applicable, any CVTA bond 
trustee as additional insureds on any such insurance policy, and present CVTA 
with satisfactory evidence thereof before any work on the Project commences. 
 

2. VDOT hereby acknowledges and recognizes that VDOT or its contractors are 
solely responsible for obtaining, and shall obtain, all permits, permissions and 
approvals necessary to construct and/or operate the Project, including, but not 
limited to, obtaining all required VDOT and local land use permits, zoning 
approvals, environmental permits, and regulatory approvals. 
 

3. VDOT hereby acknowledges and recognizes if the Project is being funded, in 
whole or in part, with federal and/or state funds (in addition to CVTA Revenues), 
that VDOT shall (a) take any and all necessary actions to satisfy any conditions 
to such additional federal and/or state funding (provided that such actions Fare 
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are within the control of VDOT) and to enforce any commitments made in 
connection therewith, (b) comply with all applicable federal and state funding 
requirements within the control or purview of VDOT, and (c) include in its 
contracts with contractors provisions that permit such contracts to be terminated, 
without penalty, if the funding is rescinded or otherwise becomes unavailable (for 
clarification, a provision shall not be deemed to include a penalty solely as a 
result of terms that require payment of compensation due and owing at the time 
of cancellation and reasonable costs associated with cancellation provided that 
such costs are consistent with costs paid pursuant to VDOT’s standard contract 
terms relating to contract cancellation and termination).  VDOT acknowledges 
and agrees that if funding from such an additional federal or state source is 
rescinded or otherwise becomes unavailable, due to no fault by VDOT,  CVTA (i) 
shall not be responsible for any amount in excess of its commitment set forth on 
Appendix B, and (ii) may (A) replace said reduced funding with CVTA Revenues 
or (B) may request VDOT to immediately suspend or discontinue all work relating 
to the Project, provided if CVTA requests suspension, CVTA shall be responsible 
for the costs reasonably incurred in connection with such suspension.  VDOT 
acknowledges and agrees that if funding from such an additional federal or state 
source is Should CVTA neither replace the rescinded or otherwise becomes 
unavailable, due to fault by VDOT, CVTA (i) shall not be responsible for any 
amount in excess of its commitment set forth on Appendix B, and (ii) VDOT shall 
replace said reduced funding with state or federal funds or  unavailable funding, 
nor request CVTA to authorize VDOT to suspend or discontinue all work relating 
to the Project.  Provided that VDOT requests suspension, VDOT shall be 
responsible for the costs reasonably incurred in connection with such 
suspensionwork, VDOT may reduce the Project scope or take any other actions 
needed to reduce the Project costs to fit within the Project Budget.6 

ARTICLE V – Affirmative Covenants and Responsibilities of CVTA 
 

1. Reimbursement Basis.  Subject to the limitations as to amounts set forth in 
Appendix B (and subject to Article VII of this Agreement), CVTA shall provide to 
VDOT the funding authorized by CVTA for the Project, on a reimbursement basis 
as set forth in this Agreement and as specified in Appendix B to this Agreement 
or the most updated amendment thereto, as approved by CVTA.  
 

2. Program Coordinator.  CVTA shall assign a person to serve as a Program 
Coordinator for the Project, who will be responsible for review of the Project on 
behalf of CVTA for purposes of ensuring it is being completed in compliance with 
this Agreement and all CVTA requirements.  CVTA’s Program Coordinator will be 

                                            
6 NOTE TO CVTA:  Fault-based dichotomy proposed by CVTA would invite disputes if funds are ever rescinded.  

Arguably, it could almost always be VDOT’s “fault” if funds are rescinded.  The parties have the same incentive 
to accomplish projects in the region.  VDOT is viewing this as a partnership and not an adversarial relationship. 
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responsible for overseeing, managing, reviewing, and processing, in consultation 
with CVTA, all payment requisitions submitted by VDOT for the Project.  CVTA's 
Program Coordinator will have no independent authority to direct changes or 
make additions, modifications, or revisions to the scope, budget or schedule of 
the Project as set forth on Appendices A & B.   
 

3. Payment Requisitions.  CVTA shall review all payment requisitions and 
supporting documentation for the Project to determine the submission's legal and 
documentary sufficiency.If the payment requisition is sufficient as submitted, 
payment will be made within thirty (30) days from receipt.  Approved payments 
may be made by means of electronic transfer of funds from CVTA to or for the 
account of VDOT.  If the payment requisition is, in CVTA’s reasonable judgment, 
deemed insufficient, within twenty (20) days from receipt, CVTA's Program 
Coordinator will notify VDOT in writing and set forth the reasons why the 
payment requisition was declined or why and what specific additional information 
is needed to authorize the payment request.  Payment will be withheld until all 
deficiencies identified by CVTA have been corrected to CVTA’s reasonable 
satisfaction.  Under no circumstances will CVTA authorize payment for any work 
performed by or on behalf of VDOT that is not in conformity with the 
requirements of the CVTA Act or this Agreement. 
 

4. Accelerated or Supplemental Requests for Funding.  CVTA’s Finance Committee 
shall review all of VDOT's accelerated or supplemental requests for funding from 
CVTA under Section I.5 and Section X.3, respectively, of this Agreement CVTA.  
.   CVTA's Finance Committee will thereafter make a recommendation on any 
such request to CVTA for final determination by CVTA. 
 

5. Periodic Compliance Reviews.  CVTA shall conduct periodic compliance reviews 
scheduled in advance for the Project so as to assess whether the work being 
performed likely remains within the scope of this Agreement, the CVTA Act, and 
other Applicable Law.  Such compliance reviews may entail review of VDOT's 
financial records for the Project and on-Project site inspections. 
 

6. Records Retention.  Upon making final payment to VDOT for the Project, CVTA 
shall retain copies of all contracts, financial records, design, construction, and as-
built project drawings and plans, if any, developed pursuant to or in association 
with the Project for the time periods required by the Virginia Public Records Act 
and as may be required by other Applicable Law. 
 

7. CVTA Funds Determinations. CVTA shall be the sole determinant of the amount 
and source of CVTA funds to be provided and allocated to the Project and the 
amounts of any CVTA funds to be provided in excess of the amounts specified in 
Appendix B. 
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ARTICLE VI – CVTA Acknowledgments 

 
1. CVTA hereby acknowledges that if, as a result of CVTA's review of any payment 

requisition or of any CVTA compliance review, CVTA determines that VDOT is 
required under Section I.12 of this Agreement to reimburse funds to CVTA, 
CVTA will promptly advise VDOT's designated representative in writing.  VDOT 
will thereafter have thirty (30) days to respond in writing to CVTA's initial findings.  
CVTA's Finance Committee will review VDOT’s response and make a 
recommendation to CVTA.  If CVTA makes a final determination that VDOT is 
required under Section I.12 of this Agreement to reimburse funds to CVTA, the 
Parties should engage in dispute resolution as provided in Article VIII of this 
Agreement.  Pending final resolution of the matter, CVTA will not withhold further 
funding on the Project.  Nothing herein shall, however, be construed as denying, 
restricting or limiting the pursuit of either Party’s legal rights or available legal 
remedies. 
 

ARTICLE VII – Mutual Acknowledgments Regarding Appropriations 
 

1. The Parties hereby acknowledge and agree that nothing herein shall require or 
obligate CVTA to commit or obligate funds to the Project beyond those funds that 
have been duly authorized and appropriated by its governing body for the 
Project.  
 

2. The Parties hereby acknowledge and agree that all funding provided by CVTA 
pursuant to Chapter 1235 is subject to appropriation by the Virginia General 
Assembly.  The Parties further acknowledge that: (i) the moneys allocated to the 
Fund pursuant to applicable provisions of the Code of Virginia and any other 
moneys that the General Assembly appropriates for deposit into the Fund are 
subject to appropriation by the General Assembly and (ii) CVTA's obligations 
under this Agreement are subject to such moneys being appropriated to the Fund 
by the General Assembly. 
 

3. The Parties hereby acknowledge and agree that VDOT's obligations under this 
Agreement are subject to funds being appropriated by the General Assembly and 
allocated by the Commonwealth Transportation Board and otherwise legally 
available to VDOT for CVTA projects. 
 

4. Should VDOT be required to provide additional funds in order to proceed or 
complete the funding necessary for the Project, VDOT shall certify to CVTA that 
such additional funds have been allocated and authorized by the CTB and/or 
appropriated by the Virginia General Assembly as may be applicable or have 
been obtained through another independent, lawful source. 



 Page 11 
 

ARTICLE VIII — Dispute Resolution 
 

1. In the event of a dispute under this Agreement, the Parties agree to meet and 
confer promptly to ascertain if the dispute can be resolved informally without the 
need of a third party or judicial intervention.  []7If no satisfactory resolution can be 
reached via the aforesaid meet and confer method, each Party is free to pursue 
any and all remedies it may have at law or in equity, including all judicial 
remedies.  The foregoing dispute resolution method shall not bar either Party’s 
right to seek equitable relief on an emergency basis. 

ARTICLE IX – Modification or Amendment of the Agreement 
 

1. This Agreement may not be modified or amended, except pursuant a written 
agreement that is duly authorized, executed, and delivered by both Parties. 
 

2. If CVTA is able to obtain a source of funding for the Project that would reduce or 
replace the amount of CVTA Revenues expended on the Project, VDOT and 
CVTA will work in good faith to amend this Agreement so it takes into account 
that other funding. 
 

3. If CVTA proposes to issue bonds, VDOT and CVTA will work in good faith to 
adopt such amendments to this Agreement as VDOT and CVTA may mutually 
agree are necessary and desirable in connection with the bond offering, .  
 

4. The Parties acknowledge that each of the Project Budget and Project Schedule 
may be amended pursuant to Section X of this Agreement, or as follows: 
 

a. If VDOT determines, after receipt of proposals or bids for any work related 
to the Project, that the cost of the contract for said work will result in a 
significant reduction in costs associated with a portion of the Project 
Budget reflected in Appendix B that is allocated to work covered by the 
contract, then VDOT shall notify CVTA of the significant reduction in costs.  
For purposes of this Section IX.4(a), CVTA and VDOT agree that a 
“significant reduction in costs” shall mean a reduction in costs that has the 
effect of reducing, in Appendix B, (x) the costs for the particular portion of 
the Project Budget allocated to work covered by the contract by more than 
20 percent or (y) the entire Project Budget either by more than 10 percent 
or $10,000,000, whichever applies.  In the event there is a significant 
reduction in costs, VDOT and CVTA will work reasonably and in good faith 
to amend Appendix B fairly to reflect the effect of the reduction.  As 
permitted by cash flow shown on Appendix B, expenditures will be as 

                                            
7 NOTE TO CVTA:  Need some concrete intermediate steps to resolve disputes without going to court.  Can CVTA 

recommend one or two intermediate levels of resolution as conditions precedent to court? 

Formatted: List Paragraph, Justified, Numbered + Level: 2
+ Numbering Style: a, b, c, … + Start at: 1 + Alignment: Left
+ Aligned at:  0.75" + Indent at:  1"



 Page 12 
 

follows: federal, state, CVTA (by way of example, if the Appendix B costs 
are to be paid initially from both CVTA Revenues and state or federal 
contributions, then the commitment of each funding source would be 
reduced by its proportionate share of the reduction in costs, which 
proportionate share will be based on the funding source’s proportionate 
responsibility for the total budgeted costs before the reduction was 
realized) (for the avoidance of doubt, the amount by which a commitment 
is reduced shall be considered deobligated from the Project).8 
 

b. If any federal or state funding not previously available for the Project 
becomes available for any portion of the Project Budget reflected in 
Appendix B, then VDOT and CVTA will work reasonably and in good faith 
to amend Appendix B fairly to reflect the benefit of the additional funding. 
As permitted by cash flow shown on Appendix B, expenditures will be as 
follows: federal, state, CVTA.  (by way of example, if the Appendix B costs 
are to be paid initially from both CVTA Revenues and state contributions, 
but federal funding subsequently becomes available, then the respective 
commitments of CVTA and the state would be reduced by each Party’s 
proportionate share of the additional funds, which proportionate share will 
be based on the Party’s proportionate responsibility for the total budgeted 
cost before the additional funding became available).9 

ARTICLE X – Additional Costs 
 

 
1. Notice of Additional Costs.  VDOT shall promptly notify CVTA if VDOT 

determines that any additional, unbudgeted costs (i.e., in excess of the Project’s 
initial budget, inclusive of any contingency reserve) may be incurred to perform 
and complete the Project (“Additional Costs”), which notice shall include a 
description of the Additional Costs, an explanation of how they arose and the 
assumptions in the initial budget regarding those costs, and a detailed estimate 
of the Additional Costs.   
 

2. VDOT Recommendations on Additional Costs.  VDOT shall make 
recommendations regarding any curative actions that may be available relating to 
any identified Additional Costs, including any potential modification or reduction 

                                            
8 NOTE TO CVTA:  Provision is about how savings will be applied.  Language proposed by CVTA had to do with 

expenditures.  Also, expected cash flow and use of sources for each project will need to be agreed at the time a 
funding plan is in place.  Committing now to a fixed priority of uses of funds is not workable as VDOT may not be 
able to front load federal and/or state funds. 

9 NOTE TO CVTA:  Provision is about how state and CVTA funds will be displaced if an unexpected source becomes 
available.  Language proposed by CVTA had to do with expenditures.  Also, expected cash flow and use of 
sources for each project will need to be agreed at the time a funding plan is in place.  Committing now to a fixed 
priority of uses of funds is not workable as VDOT may not be able to front load federal and/or state funds. 
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that may be made to the Project scope or design, or any other action, to stay 
within the initial budget for the Project.   
 

3. Absorbable Additional Costs.  If the Additional Costs can be absorbed in the 
Project Budget by modifying or reducing the scope or design of the Project (or 
avoided by cancelling the Project or any portion thereof), CVTA may, in its sole 
discretion, elect to (i) authorize VDOT to proceed with such modifications or 
reductions, (ii) authorize the Additional Costs (or if a combination of (i) and (ii) is 
feasible, CVTA may elect such combination), or (iii) elect to cancel the Project or 
a portion thereof; provided, however, in any case, the respective obligations of 
VDOT and CVTA, as modified by the elected alternative, shall be set forth in an 
amendment to this Agreement (VDOT and CVTA shall work in good faith to 
finalize and execute such amendment).  However, CVTA may not cancel a 
Project or portion thereof to the extent VDOT is able to source non-CVTA funds 
for the portion of the Additional Work that cannot be absorbed in the inintial 
budget. 
 

4. Non-Absorbable Additional Costs;.  If the Additional Costs cannot be absorbed in 
the initial budget by modifying or reducing the scope or design of the Project then 
CVTA may, in its sole discretion, elect to (i) authorize the Additional Costs, or (ii) 
cancel the Project or a portion thereof.  If CVTA elects to authorize the Additional 
Costs then, subject to Article VII of this Agreement, such Additional Costs shall 
be paid from identified federal, state , and/or CVTA Revenues reflected in the 
Appendix B, in proportions as agreed by the parties at the time.10  6However, 
CVTA may not cancel a Project or portion thereof to the extent VDOT is able to 
source non-CVTA funds for the portion of the Additional Work that cannot be 
absorbed in the inintial budget. 
 

5. Termination for Additional Costs.  If CVTA elects to cancel the Project (or any 
portion thereof) pursuant to Section X.3 or X.4, (A) all compensation due and 
owing to any and all contractors for work on the Project that has been completed 
at the time of cancellation, shall be paid in accord with Appendix B, and 
(B) subject to Article VII of this Agreement, all reasonable costs associated with 
the cancellation due and owing to said contractors pursuant to the terms of the 
contracts with the contractors, which terms shall be consistent with VDOT’s 
standard contract terms relating to contract cancellation and termination, (and 
any amounts of federal funds that must be repaid because of the cancellation 
(any such amounts, together, the “Breakage Compensation”), shall be paid (or 
repaid) with CVTA Revenues, unless VDOT and CVTA mutually determine that 
cancellation of the Project is necessary or warranted, in which case, the 

                                            
10 NOTE TO CVTA:  This provision speaks specifically to costs that cannot be absorbed by the project budget, thus, 

would have to be funded uses sources above and beyond those identified in Appendix B. 

Formatted: List Paragraph, Justified, Numbered + Level: 1
+ Numbering Style: 1, 2, 3, … + Start at: 1 + Alignment: Left
+ Aligned at:  0.25" + Indent at:  0.5"
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Breakage Compensation shall be paid from federal, state , and/or CVTA 
Revenues, [respectively ]11 and as shown in Appendix B.  
 

7.6. Additional Costs from Right-of-Way Condemnation Resolution.  Additional 
Costs may include costs incurred by VDOT as a result of eminent domain 
proceedings , including such costs incurred following construction completion.  
Until all right-of-way such proceedings are resolved, VDOT shall provide the 
CVTA with quarterly reports of outstanding right-of-way condemnations 
proceedings to include offer amounts at the time of right-of-way certificate filing 
and the anticipated schedule for resolution. Additional costs associated with 
right-of-way settlements or judgements shall be paid from available federal, state 
, and/or CVTA funds, [respectively ]12 and as shown in Appendix B.13If costs 
exceed the available project funding, the costs will be paid based on the 
proportionate share of federal, state and CVTA funds in the Project Budget.  
 

8.7. Additional Costs from Contractor Claims.  Notwithstanding the foregoing, 
Additional Costs may include costs incurred by VDOT as a result of contractor 
claims relating to the Project made pursuant to the VDOT Roads and Bridge 
Specifications and Va. Code §§ 33.2-1101 through 33.2-1105.  VDOT shall 
promptly notify CVTA if any such claims are made or VDOT receives a notice of 
intent to file a claim or other written communication from a contractor relating to a 
claim or contractual dispute that could result in increased contract costs, and 
whether in each such case the claimed amount is expected to become, or result 
in, Additional Costs (and the estimate thereof) or is expected to have a material 
adverse effect on the contingency reserves established as part of the Project 
Budget (and the estimated effect thereon).  VDOT shall be responsible to handle 
all such claims and notices of intent, but VDOT may not settle any claim or notice 
of intent to file a claim and thereafter submit it as an Additional Cost pursuant to 
this Section X.6 unless the settlement has been approved by CVTA.  Funding for 
the settlement will be prorated based on the respective proportionate share of the 
CVTA Revenues and state and federal funds in the Project Budget.  Should the 
claim not be settled, any final judgment from a court of competent jurisdiction 
shall be paid in in accordance with the proration rule set forth in the preceding 
sentence. Notwithstanding anything to the contrary set forth herein, if any 
Additional Cost (including, without limitation, any Additional Cost relating to a 
contractor claim described in this Section X.6) arises out of or results from 

                                            
11 NOTE TO CVTA:  Is “respectively” intended to mean “proportionally” here? 

12 NOTE TO CVTA:  Is “respectively” intended to mean “proportionally” here? 

13 NOTE TO CVTA:  Final sentence appears redundant.  All “additional costs” are beyond the project budget by 
definition.  The penultimate sentence establishes the rule for how those costs will be allocated among the 
sources of funding.   

Formatted: Justified, Numbered + Level: 1 + Numbering
Style: 1, 2, 3, … + Start at: 1 + Alignment: Left + Aligned at:
 0.25" + Indent at:  0.5"

Formatted: Justified, Numbered + Level: 1 + Numbering
Style: 1, 2, 3, … + Start at: 1 + Alignment: Left + Aligned at:
 0.25" + Indent at:  0.5"
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VDOT’s negligence or breach of contract, CVTA shall not be responsible for such 
Additional Costs. 
 

ARTICLE XI - Term and Termination 
 

1. Term. This Agreement shall be effective upon adoption and execution by both 
Parties and shall expire when all claims relating to the Project have been 
resolved or are barred. 
 

2. Termination for Cause.  
 

a. Termination for Cause by VDOT. VDOT may terminate this Agreement, for 
cause, in the event of a material breach by CVTA of this Agreement.  If so 
terminated, CVTA shall pay for all Project costs incurred in accordance 
with the terms of this Agreement through the date of termination and all 
reasonable costs incurred by VDOT to terminate all Project-related 
contracts.  The Virginia General Assembly's failure to appropriate funds to 
CVTA as described in Article VII of this Agreement and/or repeal or 
amendment of the legislation establishing the Fund or CVTA’s powers 
shall not be considered material breaches of this Agreement by CVTA if 
such failure to appropriate or such repeal or amendment eliminates funds 
in the Fund to be used for the Project or renders CVTA without legal 
authority to provide funding for the Project.  Before initiating any 
proceedings to terminate under this Section XI.2(a), VDOT shall give 
CVTA sixty (60) days’ written notice of any claimed material breach of this 
Agreement and the reasons for termination, thereby allowing CVTA an 
opportunity to investigate and cure any such alleged breach. 
 

b. Termination for Cause by CVTA.  CVTA may terminate this Agreement, 
for cause, resulting from VDOT's material breach of this Agreement.  
CVTA will provide VDOT with sixty (60) days written notice that CVTA is 
exercising its rights to terminate this Agreement and the reasons for 
termination, thereby allowing VDOT an opportunity to investigate and cure 
any such alleged breach. Upon termination neither Party shall have any 
further obligations under this Agreement except that obligations accruing 
prior to the termination of this Agreement, including VDOT’s duty to refund 
misapplied funds, shall survive termination of this Agreement. 

 
c. Return of CVTA Funds. Upon expiration or termination, and payment of all 

eligible expenses as set forth in Section XI.2(b) above, VDOT will release 
or return to CVTA all unexpended CVTA funds and, to the extent 
permitted by Applicable Law, with interest earned at the rate earned by 
CVTA, no later than sixty (60) days after the date of termination. 
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ARTICLE XII – Miscellaneous 
 

1. Outside Counsel.  If in connection with the work described herein, VDOT 
engages outside legal counsel approved by the Attorney General (as opposed to 
utilizing the services of the Office of the Attorney General), VDOT will give CVTA 
notice of the engagement so as to ensure that no conflict of interest may arise 
from any such representation. 
 

2. Notices. Any notices required to be provided under this Agreement to either Party 
shall be in writing and forwarded to the other Party by United States Postal 
Service by certified mail, care of the following authorized representatives: 

If to CVTA, to the attention of its Chair; 
[●] 

If to VDOT, to the attention of: 
Commissioner, Virginia Department of Transportation 
1401 East Broad Street 
Richmond, Virginia 23219 

3. Assignment.  This Agreement shall not be assigned by either Party unless 
express written consent is given by the other Party.  
 

4. Sovereign Immunity. This Agreement shall not be construed as a waiver of either 
Party's sovereign immunity rights. 
 

5. No Personal Liability; No Creation of Third-Party Rights. This Agreement shall 
not be construed as creating any personal liability on the part of any officer, 
member, employee, or agent of the Parties. This Agreement shall not be 
construed as giving any rights or benefits to anyone other than the Parties 
hereto. 
 

6. Governing Law. This Agreement is governed by the laws of the Commonwealth 
of Virginia, without giving effect to any choice of law or conflict of law provision or 
rule (whether of the Commonwealth of Virginia or any other jurisdiction) that 
would cause the application of the laws of any jurisdiction other than the 
Commonwealth of Virginia.  THE PARTIES HEREBY KNOWINGLY, 
IRREVOCABLY, VOLUNTARILY AND INTENTIONALLY WAIVE ANY RIGHTS 
THAT ANY MAY HAVE TO A TRIAL BY JURY WITH RESPECT TO ANY 
ACTION, PROCEEDING, COUNTERCLAIM, OR DEFENSE BASED ON THIS 
AGREEMENT. 
 

7. Incorporation of Recitals and Appendices; Section Headings. The recitals and 
Appendices to this Agreement are hereby incorporated into this Agreement and 
are expressly made a part hereof.  The parties to this Agreement acknowledge 
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and agree that the recitals are true and correct. The section and other headings 
contained in this Agreement are for reference purposes only and shall not affect 
the meaning or interpretations of this Agreement. 
 

8. Mutual Preparation and Fair Meaning.  The Parties acknowledge that this 
Agreement has been prepared on behalf of all Parties thereto and shall be 
construed in accordance with its fair meaning and not strictly construed for or 
against either Party. 
 

9. Counterparts. This Agreement may be executed in several counterparts, each of 
which shall be deemed to be an original, and such counterparts shall together 
constitute but one and the same instrument. The exchange of copies of this 
Agreement and of signature pages by facsimile or PDF transmission shall 
constitute effective execution and delivery of this Agreement as to the Parties 
hereto and may be used in lieu of the original, manually executed Agreement for 
all purposes. Signatures of the Parties hereto transmitted by facsimile or PDF 
shall be deemed to be their original signatures for all purposes. 
 

10. Severability. If any provision of this Agreement is held to be illegal, invalid or 
unenforceable under any present or future Applicable Law, then:  (a) such 
provision shall be fully severable, (b) this Agreement shall be construed and 
enforced as if such illegal, invalid, or unenforceable provision had never 
comprised a part hereof, and (c) the remaining provisions of this Agreement shall 
remain in full force and effect and shall not be affected by the illegal, invalid, or 
unenforceable provision or by its severance herefrom. 
 

11. Entire Agreement. This Agreement, collectively with all Appendices hereto 
contains the entire agreement by and between the Parties with respect to the 
transactions contemplated hereby and supersede all prior agreements, 
understandings, promises, and representations, whether written or oral, between 
the Parties with respect to the subject matter hereof. 

[Signature page follows] 



 

Signature Page to Standard Project Agreement 

 

IN WITNESS WHEREOF, each Party hereto has caused this Agreement to be 
executed as of the day, month, and year first herein written by their duly authorized 
representatives. 

Central Virginia Transportation Authority 

 

By:  

Name:  

Title:  

Date:  

 

Virginia Department of Transportation 

 

By:  

Name:  

Title:  

Date:  

 



 

 

APPENDIX A 
 

PROJECT SCOPE, SCHEDULE & BUDGETVDOT SCOPE OF SERVICES, & 
SCHEDULE 

 

CVTA PROJECT: [●] 

VDOT PROGAM MANAGER:  [●] 

CVTA PROGRAM COORDINATOR:  [●] 

PROJECT SCOPE:  [●] 

VDOT SCOPE OF SERVICES:  [●] 

SCHEDULE:  

MilestoneMILESTONE 
Completion 
DateANTICIPATED 
DATE 

Project Scoping MeetingPROJECT SCOPING 
MEETING 

[Month DayMONTH DAY, 
YEAR] 

SurveySURVEY [Month DayMONTH DAY, 
YEAR] 

[If applicable: Utility Designation][IF APPLICABLE: 
UTILITY DESIGNATION] 

[Month DayMONTH DAY, 
YEAR] 

Geotechnical Engineering ReportGEOTECHNICAL 
ENGINEERING REPORT 

[Month DayMONTH DAY, 
YEAR] 

[If applicable: Conceptual Design Phase Submittal][IF 
APPLICABLE: CONCEPTUAL DESIGN PHASE 
SUBMITTAL] 

[Month DayMONTH DAY, 
YEAR] 

[If applicable: Approved NEPA Document][IF 
APPLICABLE: APPROVED NEPA 
DOCUMENT] 

[Month DayMONTH DAY, 
YEAR] 

Preliminary Design Phase SubmittalPRELIMINARY 
DESIGN PHASE SUBMITTAL 

[Month DayMONTH DAY, 
YEAR] 

[If applicable: Citizen Information Meeting][IF 
APPLICABLE: CITIZEN INFORMATION [Month DayMONTH DAY, 
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MEETING] YEAR] 

[If applicable: Post Willingness][IF APPLICABLE: 
POST WILLINGNESS] 

[Month DayMONTH DAY, 
YEAR] 

[If applicable: Public Hearing][IF APPLICABLE: 
PUBLIC HEARING] 

[Month DayMONTH DAY, 
YEAR] 

[If applicable: Utility Field Inspection][IF 
APPLICABLE: UTILITY FIELD INSPECTION] 

[Month DayMONTH DAY, 
YEAR] 

[If applicable: Right of Way Design Phase 
Submittal][IF APPLICABLE: RIGHT OF WAY 
DESIGN PHASE SUBMITTAL] 

[Month DayMONTH DAY, 
YEAR] 

[If applicable: ROW Acquisition (By Others)][IF 
APPLICABLE: ROW ACQUISITION (BY 
OTHERS)] 

[Month MONTH YEAR] 

[If applicable: Relocate Utilities (By Others)][IF 
APPLICABLE: RELOCATE UTILITIES (BY 
OTHERS)] 

[Month MONTH YEAR] 

Final Construction Design Phase SubmittalFINAL 
CONSTRUCTION DESIGN PHASE SUBMITTAL 

[Month DayMONTH DAY, 
YEAR] 

Draft Invitation for Bid SubmittalDRAFT 
INVITATION FOR BID SUBMITTAL 

[Month DayMONTH DAY, 
YEAR] 

Invitation for Bid AdvertisementINVITATION FOR 
BID ADVERTISEMENT [Month MONTH YEAR] 

[If applicable: Environmental Permits Obtained][IF 
APPLICABLE: ENVIRONMENTAL PERMITS 
OBTAINED] 

[Month MONTH YEAR] 

Begin ConstructionBEGIN CONSTRUCTION [Month MONTH YEAR] 

End ConstructionEND CONSTRUCTION [Month MONTH YEAR] 

 

BUDGET: 

Survey $____________ 
Utility Designation $____________ 
Geotechnical Investigations and 

 
$____________ 

Environmental Services $____________ 
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Traffic Engineering and Analysis $____________ 
Roadway Design $____________ 
Drainage Design $____________ 
Structure and Bridge Design $____________ 
Landscaping Design $____________ 
Public Utility (Water and Sewer) 
 

$____________ 
Private Utility Coordination $____________ 
Public Involvement $____________ 
Right of Way Acquisition 

 
$____________ 

Private Utility Relocation  
Preconstruction Administration $____________ 
Construction Admin. & Inspection $____________ 

 
 TOTAL (inclusive of all incidental items associated with the administration 

of the project development and delivery) $__________ 
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APPENDIX B 

PROJECT BUDGET, SCHEDULE  & CASH FLOW 

CVTA PROJECT: [●] 

VDOT PROGAM MANAGER:  [●] 

ESTIMATED PROJECT COST AND REIMBURSEMENT 

PHASE FYXX FYXX FYXX FYXX FYXX FYXX TOTAL 

PRELIMINARY 
ENGINEERING 
(PE)               

  FEDERAL               

  STATE               

  CVTA               

  OTHER               

RIGHT OF WAY 
& UTILITIES 
(RW)               

  FEDERAL               

  STATE               

  CVTA               

  OTHER               

CONSTRUCTION 
(CN)               

  FEDERAL               

  STATE               

  CVTA               

  OTHER               
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TOTAL               

 

 

*IF ADDITIONAL YEARS ARE NEEDED, PLEASE SUBMIT A SEPARATE FORM 
WITH ADDITIONAL COLUMNS. 

THIS APPENDIX B IS CERTIFIED AND MADE AN OFFICIAL ATTACHMENT TO THE 
STANDARD PROJECT AGREEMENT DOCUMENTED BY THE PARTIES OF THIS 
AGREEMENT 

Project Estimates and Revenue Sources 

 

Cost Category: Category Costs CVTA Funds State Funds Federal Funds 
Survey & Utility 
Designation 

    

Geotechnical 
 

    

Environmental 
 

    

Traffic Engineering & 
Analysis 

    

Road Design 
 

    

Drainage Design 
 

    

Structure & Bridge 
 

    

Landscaping 
 

    

Public Utility Design 
 

    

Public Involvement 
 

    

Right-of-Way 
 

    

Private Utility Relocation 
 

    

Preconstruction 
Administration 

    

Construction Admin & 
Inspection 

    

Construction Contract 
 

    

Other 
 

    

Cost Category: FY XXXX FY XXXX FY XXXX FY XXXX 
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Annual CVTA Fund Cash Flow by Fiscal Year* 

Survey & Utility 
Designation 

    

Geotechnical 
 

    

Environmental 
 

    

Traffic Engineering & 
Analysis 

    

Road Design 
 

    

Drainage Design 
 

    

Structure & Bridge 
 

    

Landscaping 
 

    

Public Utility Design 
 

    

Public Involvement 
 

    

Right-of-Way 
 

    

Private Utility Relocation 
 

    

Preconstruction 
Administration 

    

Construction Admin & 
Inspection 

    

Construction Contract 
 

    

Other 
 

    

 FY XXXX FY XXXX FY XXXX FY XXXX 
July 
 

    

August 
 

    

September 
 

    

October 
 

    

November 
 

    

December 
 

    

January 
 

    

February 
 

    

March     
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Monthly Estimated CVTA Cash Flow by Fiscal Year* 

 
 
*If additional years are needed, please submit a separate form with additional columns. 
 
This Appendix B is certified and made an official attachment to the Standard Project Agreement 
documented by the parties of this agreement 
 
 
 
 

______________________     ___________________________ 
Signature       Signature 
 
______________________     ___________________________ 
Printed Name       Printed Name 
 
Commissioner       CVTA Chair 
 
______________________     ____________________________ 
Date        Date  

 
April 
 

    

May 
 

    

June 
 

    

Total per Fiscal Year 
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APPENDIX C 
 

FORM OF PAYMENT REQUISITION 

  
CVTA Project Title and Number: __________________ 
Project Scope/Services Description: [From Appendix B]______________________________________ 
Draw Request Number: __________________ 
 
 
Date: ______________  __, 20___ 
 
Central Virginia Transportation Authority 

[●] 

 
Attention __________________________, Program Coordinator: 
 
 This requisition is submitted in connection with the Standard Project Agreement for Funding and 
Administration for the project services noted above and dated ________________ ___, 20___ (the 
"Agreement") between the Central Virginia Transportation Authority (“CVTA”) and the Virginia 
Department of Transportation (“VDOT”).  VDOT hereby requests $__________________ of CVTA 
funds, to pay the costs of the project services described and set forth in Appendices A and B of the 
Agreement (“Project Services”) and in accordance with the Agreement.  Also included are copies of each 
invoice relating to the items for which this requisition is requested.   
 
 The undersigned certifies (i) the amounts included within this requisition will be applied solely 
and exclusively for the payment or the reimbursement of VDOT’s costs of the Project Services, (ii) 
VDOT is responsible for payment to vendors/contractors, (iii) VDOT is not in breach or default with 
respect to any of its obligations under the Agreement, including without limitation (but only if applicable) 
the tax covenants set forth in another Appendix to the Agreement, (iv) the representations and warranties 
made by VDOT in the Agreement are true and correct as of the date of this Requisition and (v) to the 
knowledge of VDOT, no condition exists under the Agreement that would allow CVTA to withhold the 
requested advance. 
 

     VIRGINIA DEPARTMENT OF TRANSPORTATION 
      By: ____________________________________ 
      Name: ____________________________________ 
      Title: ____________________________________ 
 
      Recommended For Payment 
      By: ____________________________________ 
      Name: ____________________________________ 
      Title:   CVTA Program Coordinator 

 

 
 



 

 

DETAILED PAYGO REQUEST 

Draw Request Number: _________________  Request Date:________________ 
CVTA Project Number:________________________ Project Title:__________________ 
 

 
 
 
 

Cost Category 

 
 

CVTA 
Approved 

Project Costs 

Total PayGo 
Requests 

Previously 
Received 

PayGo 
Requisition 
Amount this 

Period 

Remaining 
PAYGO 

Project Budget 
(Calculation) 

Project Starting Balance $  -   $  - 
Design Work $  - $  - $  - $  - 
Engineering - - - $  - 
Environmental Work - - - $  - 
Right-of-Way Acquisition - - - $  - 
Construction - - - $  - 
Contract Administration - - - $  - 
Testing Services - - - $  - 
Inspection Services - - - $  - 
Capital Asset Acquisitions - - - $  - 
Other (please explain) - - - $  - 

TOTALS $  - $  - $  - $  - 
 
LISTING OF ATTACHED INVOICES 

 
Vendor/Contractor Name Item Number Invoice Number Cost Category Amount 

 1   $ - 

 2   - 

 3   - 

 4   - 

 5   - 

 6   - 

 7   - 

 8   - 

 9   - 

 10   - 

 11   - 

 12   - 
Requisition Amount  $ - 

 

Instructions 
1. Column B-Please list approved PayGo Project Cost per category. 
2. Column C-Please list Total PayGo Amounts per Category Previously Reimbursed by CVTA 
3. Column D- Please list invoice amounts summarized by Category from the Listing of Attached Invoices 
4. Column E - Is a calculation of the Remaining PAYGO Budget per Category 
 
Instructions-Listing of Attached Invoices: (please list each invoice separately) 
1. Column A- Please list the name as it appears on the Invoice 
2. Column B- Please manually number the invoices attached with the corresponding Item number in this schedule. 
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3. Column C- Please list the invoice number as it appears on the Invoice 
4. Column D- Please list the appropriate Cost Category based on the Project Category breakout above 
5. Column E- Please enter the dollar amount listed on the invoice. 
6. The calculated Requisition Amount should equal the total in Column D in the Schedule above. 
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APPENDIX D 

REPORTS TO BE PROVIDED BY VDOT 

 
1) Monthly Project Expenditure Report which lists, by category of 
expense (e.g., engineering, ROW, utility relocations, construction), (a) 
information regarding expenditures to date against the budget, both 
monthly and for the life of the project, and a statement of the percent 
completed; and (b) such other information as VDOT customarily provides 
with monthly expenditure reports. 

 
 

2) Monthly Project Report which provides (a)  an overview of progress on 
major project tasks; (b) information regarding the budget (such as, the 
baseline planned forecast, any approved changes thereto, the monthly 
expenditures, the cumulative expenditures, and the cumulative forecasted 
expenditures); (c) future key tasks; and (d) significant issues. 
 
3) Quarterly Right-of-Way Acquisition Report demonstrating then-
outstanding proceedings to include offer amounts at the time of right-of-
way certificate filing and the anticipated schedule for resolution for each 
parcel in question. 

 
  



I-1414727.8 

APPENDIX E 

 
OFFICIAL AUTHORIZING DOCUMENTS 

 


